
TFC Con1rac1 No. 18-115-000 
Tcrracon Consultanls. Inc. 

Assignment No. 12 
Proj ect No.: 18-014-5531 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
TERRACON CONSULTANTS, INC 

TFC CONTRACT NO. 18-115-000 

ASSIGNMENT NO. 12 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 12 
(hereinafter referred to as "Assignment No. 12" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Terracon Consultants, Inc., located at 5307 Industrial Oaks 
Boulevard, Suite 160, Austin, Texas 78735 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on the 
Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing asbestos consulting services for the abatement phase 
for the project at the Department of State Health Services Main Campus Building K (hereinafter 
referred to as "DSHS K") located at 1100 West 49•h Street, Austin, Texas 78756. Services shall 
include, but are not limited to: (i) Task 3 Project Implementation, onsite inspection and air 
monitoring services for the removal of hazardous materials from the DSHS K Auditorium; and (ii) 
Task 4 Final Project Documentation, final report documentation of hazardous material removal 
(hereinafter referred to as the "Project"), as further described in "Exhibit A-12," PSP's IDIQ 
Assignment No. 12 Proposal No. P96187660 dated August 1, 2018, attached hereto and 
incorporated herein for all purposes and consisting of four ( 4) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 12 shall be 
completed no later than December 31, 2018, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 12. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 12. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 12 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11 .2 of the Agreement. 
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TFC Contract No. 18-115-000 
Tcrracon Consultants, Inc. 

Assignment No. 12 
Project No. : 18-014-5531 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 12 shall not 
exceed the sum of Four Thousand Nine Hundred Eighty-Five and No/ I 00 Dollars ($4,985.00). No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 12, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-12." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-115-000 
Tcrracon Consultants, Inc. 

Assignment No. 12 
Project No.: 18-014-5531 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated altachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment No. 12 shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

John S. Raff 

Interim Executive Director 

Date of execution: 

OY G.C. 

J:!nL Dir. 

/k,/ O.E.D. 

-------

TERRACON CONSULTANTS, INC. 

James Bierschwale, P.E. 

Vice President 

Date of execution: ---------
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EXHIBIT A-12 

TFC Contract No. 18· 115-000 
Tcrracon Consultants, Inc. 

Assignment No. 12 
Project No.: 18·014·5531 

PSP'S IDIQ ASSIGNMENT NO. 12 PROPOSAL DATED AUGUST 1, 2018 
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TFC Contract No. 18-115-000 Exhibit A-12 Assignment No. 12 

August 1 , 2018 

Texas Facilities Commission 
Facilities Design and Construction 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

11erracan 

Attention: 

Telephone: 
Mobile: 
E-Mail: 

Mr. Kevin Sandberg 

(512) 463-8198 
(512) 210-9021 
kevin.sandberg@tfc. state. tx. us 

Re: Proposal for Asbestos Consulting Services 
DSHS Main Campus - Building K 
1100 West 49th Street 
Austin , Texas 78756 
Terracon Proposal No. P96187660 

Mr. Sandberg: 

Terracon Consultants, Inc. (Terracon) is pleased to submit this proposal to provide asbestos 
consulting services for the abatement phase of the project at the above referenced location. 
The scope of services is intended to meet state and federal requirements for asbestos 
abatement projects conducted prior to renovation or demolition operations of public buildings. 
Terracon understands the work will include the removal of asbestos-containing HVAC duct 
mastic, steam line/fitting insulation, chilled water line/fitting mastic, and hard plaster materials 
from Building K at the Department of State Health Services main campus to facilitate planned 
renovations/upgrades. The asbestos.containing materials were identified as part of an asbestos 
inspection conducted by Terracon in March/April 2018 (Project No. 96187083). 

Terracon proposes to provide air monitoring/inspection services during abatement and prepare 
project closeout documents following abatement operations as part of the scope of work in this 
proposal. Terracon understands that you intend to contract directly with a TDSHS licensed 
Abatement Contractor for the asbestos abatement services. The asbestos inspection services 
and abatement plans and specifications have previously been completed for this project under 
Terracon Proposal P96187121, dated February 16. 2018. and were referenced as Tasks 1 and 
2. For the puroose of this proposal. the remaining services will be referenced as Tasks 3 and 4. 

Terracon Consultants, Inc 5307 Industrial Oal<s Boulevanl Suite 160 Austin, Texas 78735 
P (512) 442 1122 F (5121442 1181 terracon.com 

, E n v 1 r o nm e 11 t J I • F ~ (. 1 I 1 1 1 e '> • G e or ~ c Ii .11 c J I • M ,1 t er 1 ri I'> 
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TFC Contract No. 16-115-000 Exhibit A· 12 

Proposal for Asbestos Consulting Services 
DSHS Main Campus - Building K • Austin, Texas 
August 1, 2018 • Terracon Proposal No. P96187660 

PROPOSED SCOPE OF SERVICES 

Assignment No. 12 

lrerracon 

Task 1 - Asbestos Inspection Services (previously completed under Terracon 
ProposalP96187121) 

Task 2 - Asbestos Abatement Design (previously completed under Terracon 
ProposalP96187121) 

Task 3 - Project Implementation 

Terracon will provide a licensed asbestos consultant and technicians, who will be available for 
periodic inspections and air sampling throughout the duration of the removal projects. The 
asbestos consultant will coordinate operations for the Client and provide abatement project 
management for the duration of the projects. T erracon will also review all pre-job submittals 
pertaining to asbestos abatement prior to the beginning of the project. Critical visual inspections 
conducted prior to the start of work and at the completion of abatement prior to encapsulation, 
will be conducted by the consultant or a qualified project manager delegated by the consultant. 
Air monitoring will be conducted during the abatement activities. The air samples collected 
during the work periods will be analyzed on-site or off-site by Phase Contrast Microscopy 
(PCM) in accordance with the National Institute of Occupational Safety and Health (NIOSH) 
Method 7 400. 

Task 4 - Final Project Documentation 

Once the project is completed, Terracon will prepare a final project report. Unless otherwise 
instructed, one ( 1) electronic version of the final report will be submitted to the Client. The final 
project report will include a description of the project. asbestos air monitoring results, and a 
review of the abatement contractor's documentation. Review of the abatement contractor's 
documentation will include waste disposal manifests, worker documentation, and all project 
submittals. 

PROJECT BUDGET 

The project budget is based on the anticipated scope of work as outlined above. Tasks 3 and 4 
are presented as time and material charges, which will be based in part on the duration of the 
abatement project as proposed by the selected Abatement Contractor. It is understood that the 
abatement will likely be conducted after normal business hours (nights and/or weekends) to 
best interface with the building users. 

Responsive • Resourceful • Reliable 2 
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TFC Contract No. 18-115-000 Exhibit A-12 

Proposal for Asbestos Consulting Services 
DSHS Main Campus- Building K • Austin, Texas 

Assignment No. 12 

1rerracan 
August 1. 2018 • Terracon Proposal No. P96187660 

The following is an estimate based upon availab'le data and will not be exceeded without Client 
approval. 

• Task 3- Project Implementation 
On-site Inspection/Air Monitoring (includes 
collection and analysis of up to ten PCM air samples/day), 
$60.00/hour (estimate 50 hours) 

Asbestos Abatement Project Management (includes 
project coordination and other project related work) , 
$125.00/hour (estimate 2 hours) 

• Task 4 - Final Project Documentation 
Report Preparation. $95.00/hour (estimate 4 hours) 
Clerical, $55.00/hour (estimate 2.0 hours) 
Consultant Review, $125.00/hour (estimate 1.0 hour) 

Estimated Total Project Consulting Costs; 

$ 4,000.00 

$ 250.00 

$ 380.00 
$ 110.00 
$ 125.00 
$ 4t865.00 

The Client should also be aware that the TDSHS will assess notification fees based on the 
quantity of asbestos removed. An asbestos reporting unit (ARU) is each 160 square feet or 260 JJ ( U/ _ 
linear feet of asbestos-containing materials to be removed. An Invoice (based on a rate of $30 1'f' 

per ARU) will be sent to the Owner of the property by the TDSHS. The fee for this current 

project will be approximately $120.00. T ~ \ ~ f 1 ~ ')' ..-
' Terracon's invoice will be submitted to the client upon completion of the proposed services. If 

conditions are encountered at the site which require significant changes In the scope of 
services or a significant Increase in the anticipated number of hours necessary which 
will Increase the cost of the project, you will be contacted for discussion and approval of 
such changes before we proceed. 

CONDITIONS 

Items to be provided by the Client include: 

• The legal right-of-entry to conduct the assessment. 
• Any restrictions or special access requirements regarding the site shall be made known to 

Terracon prior to site mobilization. 
• Any known environmental conditions at the site (i.e .. hazardous materials or processes, 

specialized protective equipment requirements, unsound structural members. etc.) shall 
also be communicated to Terracon prior to site mobilization. 

• A diagram of the building layout such as a scaled architect's drawing or construction 
drawings (if available) will be provided to Terracon prior to site mobilization. 

Responsive • Resourceful • Reliable 3 
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TFC Contract No. 18-115-000 Exhibit A· 12 

Proposal for Asbestos Consulting Services 
DSHS Main Campus - Building K • Austin, Texas 
August 1, 2018 • Terracon Proposal No. P96187660 

GENERAL COMMENTS 

Assignment No. 12 

lrerracan 

The analysis, comments and recommendations presented in the written report will be based on 
the information collected as discussed in this proposal. If requested by the client, Terracon 
may provide a verbal report prior to completion of a final written report. The content of the final 
written report takes precedence over any verbal reports which may be provided. Please note 
that Terracon does not warrant the work of laboratories, regulatory agencies or other third 
parties supplying information used in the preparation of the report. Terracon cannot guarantee 
a building or building components to be asbestos free. 

The Scope of Work proposed in this proposal and the Proposal for Services shall constitute the 
exclusive services to be performed for this project. 

We appreciate the opportunity to provide this revised proposal and look forward to working with 
you on this project. If you should have any questions or comments regarding this proposal, 
please call. 

Sincerely, 
Terracon Consultants, Inc. 

{lti-t_~ 
Mitch Stogner 
Individual Asbestos Consultant 
TDSHS License No.: 105648 
mitch.stoaner@terracon.com 

Responsive • Resourceful • Reliable 

G>-0a4-=> 
Richard Ian Howes 
Individual Asbestos Consultant 
TDSHS License No.: 105406 
ian.howes@terracoo.com 
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EXIDBIT B-12 

TFC Contract No. 18-115-000 
Tcrracon Consultants, Inc. 

Assignment No. 12 
Project No.: 18-014-5531 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No_ 18-115·000 Exhibit B-12 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 12 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Richard Ian Howes (Name) 
Terracon Consultants. Inc. (Company) 

5307 Industrial Oaks Blvd., Ste. 160, Austin. TX (Address) 
(512) 680-4062 (Cell#) 
Jan.Howesl@terracon.com (Email) 

Terracon Inspectors Mitch Stogner (Name) 
_Terracon Consultants, Inc. (Company) 
5J07 Industrial Oaks Blvd., Ste. 160, Austin, TX (Address) 
(~ 12) 6~3-41 JS (Cell#) 
M itch.Stmmerlalterracon .com (Email) 

Kenneth Williamson (Name) 
Terracon Consultants, Inc. (Company) 

5307 Industrial Oaks Blvd., Ste. 160, Austin, TX (Address) 
{512) 563-8439 (Cell#) 
Kenneth. Williamson®terracon.com (Email) 

Robert D:r::er (Name) 
Terracon Consultants, Inc. (Company) 

5J07 Industrial Oaks Blvd., Ste. 160, Austin, TX (Address) 
(512) 636-4194 (Cell#) 
Robert. Dvertmterracon.com (Email) 

Michael Jenkins (Name) 
Terracon Consultants, Inc. (Company) 

5307 Industrial Oaks Blvd., Ste. 160, Austin, TX (Address) 
(281) 382-8135 (Cell#) 
Michael.Jenkinsl'@terracon.com (Email) 

B. Subcontractors: No Subcontractor Personnel will be on site 

l. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For 11se 11 ilh all 1018 /DIQ "s 
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